



Bid Number/बोली क्रमांक (बिड संख्या):
GEM/2023/B/4319089
Dated/दिनांक : 09-12-2023

Bid Document/ बिड दस्तावेज़

Bid Details/बिड विवरण	
Bid End Date/Time/बिड बंद होने की तारीख/समय	19-12-2023 14:00:00
Bid Opening Date/Time/बिड खुलने की तारीख/समय	19-12-2023 14:30:00
Bid Offer Validity (From End Date)/बिड पेशकश वैधता (बंद होने की तारीख से)	30 (Days)
Ministry/State Name/मंत्रालय/राज्य का नाम	Jammu & Kashmir
Department Name/विभाग का नाम	Youth Services And Sports And Technical Education Department Jammu And Kashmir
Organisation Name/संगठन का नाम	Technical Education Department
Office Name/कार्यालय का नाम	Poonch
Total Quantity/कुल मात्रा	197

Bid Details/बिड विवरण

<p>Item Category/मद केटेगरी</p>	<p>Half Wave Rectifier Kit , Microprocessor kit 8085 , Micro Controller Kit 8051 , Expt. Board to draw firing characteristics of a SCR , 7.5 kw variable frequency drive , Digital Multimeter , Resonance Circuit Trainer , Hydrometer , standard wire gauge , Silent Generator 5.5 KVA , Digital Earth Resistance metre kit , 16 F 877 PIC Microcontroller kit , Three Phase Alternators for Parallel operation , 1100 VA Solar Inverter , Lead Acid Battery , Servo Automatic Voltage stabilizer 10 Kva , Single phase Analog energy , Analog Insulation tester , Geyser , room heater , Washing Machine Semi Automatic , Electric Kettle , Changover , Electric Drill Machine , Binary Half And Full Adder , R-S J-K D T Flip Flops kit , Logic Trainer Kit , Kirchhoff Laws In D.C. , Single Phase RLC Series Circuit , 3-Phase Circuits , Resistance By Kelvin Double Bridge , Inductance And Capacitance With the Help Of a Suitable A.C. Bridge , Transformation Ratio Regulation and Efficiency , Parallel Operation Of Single-Phase Transformers , Over and under voltage relay , Over current and earth fault relay , Frequency Meter , Three phase slipping Motor Cut View Model , Ceiling Fan Coil winding Machine , Frequency Meter Digital , MultiMeter Analog Standard , Dc Chopper , Trainer Kit DIAC , Speed Control Of DC Motor , Single Phase Induction Motor , Single phase half controlled bridge converter , Star Delta Starter 5 HP , Three Phase Motor 5 HP for Locked Rotor , Digital Clamp-On- Meter , Tachometer Digital , Portable Moving Coil Ammeter DC , Portable Moving Iron Ammeter AC , Portable Moving Coil Voltmeter DC , Portable Moving Iron Voltmeter AC , Portable Moving Iron Voltmeter AC , Wattmeters , Power Factor Meter , Current Transformer , Potential Transformer , Rheostat , Three tube rheostat , Inductive Coil , Crimping tool , Contactor , Twin Plc Trainer Kit , Inverter , Washing Machine , Transformer Coil Winding Machine , Motor coil winding machine , Immersion Rod , Induction Heater , AC motor DC generator set , DC compound motor with DC compound generator , Single Phase alternator , DC Series Motor coupled with DC series generator , Pole changing Motor , Single Phase Transformer , Synchroscope , Iron Core Inductor , Single Phase Variac , Three Phase Variac , Power measurement Apparatus with CT and PT , Battery Charger , Fan speed control Kit using TRIAC , Vrla Battery , Earthing Kit , Led Acid Battery , Electrician Tool Kit , Mono Block Pump</p>
--	---

<p>BOQ Title/बीओक्यू शीर्षक</p>	<p>REQUIREMENT OF ELECTRICAL AND ELECTRONICS</p>
<p>Minimum Average Annual Turnover of the bidder (For 3 Years)/बिडर का न्यूनतम औसत वार्षिक टर्नओवर (3 वर्षों का)</p>	<p>59 Lakh (s)</p>
<p>OEM Average Turnover (Last 3 Years)/मूल उपकरण निर्माता का औसत टर्नओवर (गत 3 वर्षों का)</p>	<p>59 Lakh (s)</p>
<p>Years of Past Experience Required for same/similar service/उन्हीं/समान सेवाओं के लिए अपेक्षित विगत अनुभव के वर्ष</p>	<p>3 Year (s)</p>
<p>MSE Exemption for Years Of Experience/अनुभव के वर्षों से एमएसई छूट/ and Turnover/टर्नओवर के लिए एमएसई को छूट प्राप्त है</p>	<p>Yes</p>

Bid Details/बिड विवरण	
Startup Exemption for Years Of Experience/अनुभव के वर्षों से स्टार्टअप छूट/ and Turnover/ टर्नओवर के लिए स्टार्टअप को छूट प्राप्त है	Yes
Document required from seller/विक्रेता से मांगे गए दस्तावेज़	Experience Criteria,Past Performance,Bidder Turnover,Certificate (Requested in ATC),OEM Authorization Certificate,OEM Annual Turnover,Compliance of BoQ specification and supporting document *In case any bidder is seeking exemption from Experience / Turnover Criteria, the supporting documents to prove his eligibility for exemption must be uploaded for evaluation by the buyer
Past Performance/विगत प्रदर्शन	50 %
Bid to RA enabled/बिड से रिवर्स नीलामी सक्रिय किया	Yes
RA Qualification Rule	50% Lowest Priced Technically Qualified Bidders
Type of Bid/बिड का प्रकार	Two Packet Bid
Primary product category	Silent Generator 5.5 KVA
Time allowed for Technical Clarifications during technical evaluation/तकनीकी मूल्यांकन के दौरान तकनीकी स्पष्टीकरण हेतु अनुमत समय	2 Days
Inspection Required (By Empanelled Inspection Authority / Agencies pre-registered with GeM)	No
Evaluation Method/मूल्यांकन पद्धति	Item wise evaluation/

EMD Detail/ईएमडी विवरण

Advisory Bank/एडवाइजरी बैंक	State Bank of India
Schedule 1 EMD Amount/ईएमडी राशि (In INR)	500
Schedule 2 EMD Amount/ईएमडी राशि (In INR)	600
Schedule 3 EMD Amount/ईएमडी राशि (In INR)	600
Schedule 4 EMD Amount/ईएमडी राशि (In INR)	600
Schedule 5 EMD Amount/ईएमडी राशि (In INR)	1500
Schedule 6 EMD Amount/ईएमडी राशि (In INR)	200
Schedule 7 EMD Amount/ईएमडी राशि (In INR)	300
Schedule 8 EMD Amount/ईएमडी राशि (In INR)	125
Schedule 9 EMD Amount/ईएमडी राशि (In INR)	125
Schedule 10 EMD Amount/ईएमडी राशि (In INR)	6500

Schedule 11 EMD Amount/ईएमडी राशि (In INR)	350
Schedule 12 EMD Amount/ईएमडी राशि (In INR)	800
Schedule 13 EMD Amount/ईएमडी राशि (In INR)	6000
Schedule 14 EMD Amount/ईएमडी राशि (In INR)	2200
Schedule 15 EMD Amount/ईएमडी राशि (In INR)	700
Schedule 16 EMD Amount/ईएमडी राशि (In INR)	1250
Schedule 17 EMD Amount/ईएमडी राशि (In INR)	200
Schedule 18 EMD Amount/ईएमडी राशि (In INR)	450
Schedule 19 EMD Amount/ईएमडी राशि (In INR)	1050
Schedule 20 EMD Amount/ईएमडी राशि (In INR)	400
Schedule 21 EMD Amount/ईएमडी राशि (In INR)	600
Schedule 22 EMD Amount/ईएमडी राशि (In INR)	270
Schedule 23 EMD Amount/ईएमडी राशि (In INR)	300
Schedule 24 EMD Amount/ईएमडी राशि (In INR)	1000
Schedule 25 EMD Amount/ईएमडी राशि (In INR)	400
Schedule 26 EMD Amount/ईएमडी राशि (In INR)	300
Schedule 27 EMD Amount/ईएमडी राशि (In INR)	450
Schedule 28 EMD Amount/ईएमडी राशि (In INR)	350
Schedule 29 EMD Amount/ईएमडी राशि (In INR)	350
Schedule 30 EMD Amount/ईएमडी राशि (In INR)	2000
Schedule 31 EMD Amount/ईएमडी राशि (In INR)	300
Schedule 32 EMD Amount/ईएमडी राशि (In INR)	250
Schedule 33 EMD Amount/ईएमडी राशि (In INR)	1000
Schedule 34 EMD Amount/ईएमडी राशि (In INR)	400
Schedule 35 EMD Amount/ईएमडी राशि (In INR)	1250
Schedule 36 EMD Amount/ईएमडी राशि (In INR)	1250
Schedule 37 EMD Amount/ईएमडी राशि (In INR)	150
Schedule 38 EMD Amount/ईएमडी राशि (In INR)	400
Schedule 39 EMD Amount/ईएमडी राशि (In INR)	1100

Schedule 40 EMD Amount/ईएमडी राशि (In INR)	150
Schedule 41 EMD Amount/ईएमडी राशि (In INR)	125
Schedule 42 EMD Amount/ईएमडी राशि (In INR)	600
Schedule 43 EMD Amount/ईएमडी राशि (In INR)	400
Schedule 44 EMD Amount/ईएमडी राशि (In INR)	200
Schedule 45 EMD Amount/ईएमडी राशि (In INR)	325
Schedule 46 EMD Amount/ईएमडी राशि (In INR)	350
Schedule 47 EMD Amount/ईएमडी राशि (In INR)	600
Schedule 48 EMD Amount/ईएमडी राशि (In INR)	750
Schedule 49 EMD Amount/ईएमडी राशि (In INR)	100
Schedule 50 EMD Amount/ईएमडी राशि (In INR)	200
Schedule 51 EMD Amount/ईएमडी राशि (In INR)	120
Schedule 52 EMD Amount/ईएमडी राशि (In INR)	130
Schedule 53 EMD Amount/ईएमडी राशि (In INR)	130
Schedule 54 EMD Amount/ईएमडी राशि (In INR)	130
Schedule 55 EMD Amount/ईएमडी राशि (In INR)	150
Schedule 56 EMD Amount/ईएमडी राशि (In INR)	150
Schedule 57 EMD Amount/ईएमडी राशि (In INR)	200
Schedule 58 EMD Amount/ईएमडी राशि (In INR)	200
Schedule 59 EMD Amount/ईएमडी राशि (In INR)	200
Schedule 60 EMD Amount/ईएमडी राशि (In INR)	200
Schedule 61 EMD Amount/ईएमडी राशि (In INR)	250
Schedule 62 EMD Amount/ईएमडी राशि (In INR)	60
Schedule 63 EMD Amount/ईएमडी राशि (In INR)	90
Schedule 64 EMD Amount/ईएमडी राशि (In INR)	50
Schedule 65 EMD Amount/ईएमडी राशि (In INR)	50
Schedule 66 EMD Amount/ईएमडी राशि (In INR)	50
Schedule 67 EMD Amount/ईएमडी राशि (In INR)	50
Schedule 68 EMD Amount/ईएमडी राशि (In INR)	50

Schedule 69 EMD Amount/ईएमडी राशि (In INR)	50
Schedule 70 EMD Amount/ईएमडी राशि (In INR)	100
Schedule 71 EMD Amount/ईएमडी राशि (In INR)	300
Schedule 72 EMD Amount/ईएमडी राशि (In INR)	110
Schedule 73 EMD Amount/ईएमडी राशि (In INR)	6490
Schedule 74 EMD Amount/ईएमडी राशि (In INR)	500
Schedule 75 EMD Amount/ईएमडी राशि (In INR)	1600
Schedule 76 EMD Amount/ईएमडी राशि (In INR)	750
Schedule 77 EMD Amount/ईएमडी राशि (In INR)	800
Schedule 78 EMD Amount/ईएमडी राशि (In INR)	90
Schedule 79 EMD Amount/ईएमडी राशि (In INR)	180
Schedule 80 EMD Amount/ईएमडी राशि (In INR)	3750
Schedule 81 EMD Amount/ईएमडी राशि (In INR)	1250
Schedule 82 EMD Amount/ईएमडी राशि (In INR)	750
Schedule 83 EMD Amount/ईएमडी राशि (In INR)	3000
Schedule 84 EMD Amount/ईएमडी राशि (In INR)	750
Schedule 85 EMD Amount/ईएमडी राशि (In INR)	600
Schedule 86 EMD Amount/ईएमडी राशि (In INR)	400
Schedule 87 EMD Amount/ईएमडी राशि (In INR)	150
Schedule 88 EMD Amount/ईएमडी राशि (In INR)	450
Schedule 89 EMD Amount/ईएमडी राशि (In INR)	800
Schedule 90 EMD Amount/ईएमडी राशि (In INR)	1000
Schedule 91 EMD Amount/ईएमडी राशि (In INR)	400
Schedule 92 EMD Amount/ईएमडी राशि (In INR)	350
Schedule 93 EMD Amount/ईएमडी राशि (In INR)	3840
Schedule 94 EMD Amount/ईएमडी राशि (In INR)	1200
Schedule 95 EMD Amount/ईएमडी राशि (In INR)	400
Schedule 96 EMD Amount/ईएमडी राशि (In INR)	600
Schedule 97 EMD Amount/ईएमडी राशि (In INR)	500

ePBG Detail/ईपीबीजी विवरण

Advisory Bank/एडवाइजरी बैंक	State Bank of India
ePBG Percentage(%) / ईपीबीजी प्रतिशत (%)	5.00
Duration of ePBG required (Months) / ईपीबीजी की अपेक्षित अवधि (महीने).	12

(a). EMD EXEMPTION: The bidder seeking EMD exemption, must submit the valid supporting document for the relevant category as per GeM GTC with the bid. Under MSE category, only manufacturers for goods and Service Providers for Services are eligible for exemption from EMD. Traders are excluded from the purview of this Policy./जेम की शर्तों के अनुसार ईएमडी छूट के इच्छुक बिडर को संबंधित केटेगरी के लिए बिड के साथ वैध समर्थित दस्तावेज प्रस्तुत करने हैं। एमएसई केटेगरी के अंतर्गत केवल वस्तुओं के लिए विनिर्माता तथा सेवाओं के लिए सेवा प्रदाता ईएमडी से छूट के पात्र हैं। व्यापारियों को इस नीति के दायरे से बाहर रखा गया है।

(b). The EMD Amount will be applicable for each schedule/group selected during Bid creation.

(c). EMD & Performance security should be in favour of Beneficiary, wherever it is applicable./ईएमडी और संपादन जमानत राशि, जहां यह लागू होती है, लाभार्थी के पक्ष में होनी चाहिए।

Beneficiary/लाभार्थी :

Principal
Principal Govt. Polytechnic Poonch.
(Principal Govt. Polytechnic Poonch)

Splitting/विभाजन

Bid splitting not applied/बोली विभाजन लागू नहीं किया गया.

MSE Purchase Preference/एमएसई खरीद वरीयता

MSE Purchase Preference/एमएसई खरीद वरीयता	No
---	----

MII Purchase Preference/एमआईआई खरीद वरीयता

MII Purchase Preference/एमआईआई खरीद वरीयता	No
--	----

1. If the bidder is a Micro or Small Enterprise as per latest definitions under MSME rules, the bidder shall be exempted from the requirement of "Bidder Turnover" criteria and "Experience Criteria" subject to meeting of quality and technical specifications. If the bidder is OEM of the offered products, it would be exempted from the "OEM Average Turnover" criteria also subject to meeting of quality and technical specifications. In case any bidder is seeking exemption from Turnover / Experience Criteria, the supporting documents to prove his eligibility for exemption must be uploaded for evaluation by the buyer.

2. If the bidder is a Startup, the bidder shall be exempted from the requirement of "Bidder Turnover" criteria and "Experience Criteria" subject to their meeting of quality and technical specifications. If the bidder is OEM of the offered products, it would be exempted from the "OEM Average Turnover" criteria also subject to meeting of quality and technical specifications. In case any bidder is seeking exemption from Turnover / Experience Criteria,

the supporting documents to prove his eligibility for exemption must be uploaded for evaluation by the buyer.

3. The minimum average annual financial turnover of the bidder during the last three years, ending on 31st March of the previous financial year, should be as indicated above in the bid document. Documentary evidence in the form of certified Audited Balance Sheets of relevant periods or a certificate from the Chartered Accountant / Cost Accountant indicating the turnover details for the relevant period shall be uploaded with the bid. In case the date of constitution / incorporation of the bidder is less than 3-year-old, the average turnover in respect of the completed financial years after the date of constitution shall be taken into account for this criteria.

4. Experience Criteria: In respect of the filter applied for experience criteria, the Bidder or its OEM {themselves or through reseller(s)} should have regularly, manufactured and supplied same or similar Category Products to any Central / State Govt Organization / PSU / Public Listed Company for number of Financial years as indicated above in the bid document before the bid opening date. Copies of relevant contracts to be submitted along with bid in support of having supplied some quantity during each of the Financial year. In case of bunch bids, the category of primary product having highest value should meet this criterion.

5. OEM Turn Over Criteria: The minimum average annual financial turnover of the OEM of the offered product during the last three years, ending on 31st March of the previous financial year, should be as indicated in the bid document. Documentary evidence in the form of certified Audited Balance Sheets of relevant periods or a certificate from the Chartered Accountant / Cost Accountant indicating the turnover details for the relevant period shall be uploaded with the bid. In case the date of constitution / incorporation of the OEM is less than 3 year old, the average turnover in respect of the completed financial years after the date of constitution shall be taken into account for this criteria.

6. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc. This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of quoted prices which would be determined by the buyer based on its own assessment of reasonableness and based on competitive prices received in Bid / RA process.

7. Past Performance: The Bidder or its OEM {themselves or through re-seller(s)} should have supplied same or similar Category Products for 50% of bid quantity, in at least one of the last three Financial years before the bid opening date to any Central / State Govt Organization / PSU / Public Listed Company. Copies of relevant contracts (proving supply of cumulative order quantity in any one financial year) to be submitted along with bid in support of quantity supplied in the relevant Financial year. In case of bunch bids, the category related to primary product having highest bid value should meet this criterion.

8. Reverse Auction would be conducted amongst first 50% of the technically qualified bidders arranged in the order of prices from lowest to highest. Number of sellers eligible for participating in RA would be rounded off to next higher integer value if number of technically qualified bidders is odd (e.g. if 7 bids are technically qualified, then RA will be conducted amongst L-1 to L-4). In case number of technically qualified bidders are 2 or 3, RA will be between all without any elimination. If Buyer has chosen to split the bid amongst N sellers, then minimum N sellers would be taken to RA round. In case Primary products of only one OEM are left in contention for participation in RA based on lowest 50% bidders qualifying for RA, the number of sellers qualifying for RA would be increased to get at least products of one more OEM (directly participated or through its reseller) if available. Further, if bid(s) of any seller(s) eligible for MSE preference is / are coming within price band of 15% of Non MSE L-1 or if bid of any seller(s) eligible for Make in India preference is / are coming within price band of 20% of non MII L-1, then such MSE / Make in India seller shall also be allowed to participate in the RA process.

Evaluation Method (Item Wise Evaluation Method)

Contract will be awarded schedulewise and the determination of L1 will be done separately for each schedule. The details of item-consignee combination covered under each schedule are as under:

Evaluation Schedules	Item/Category	Quantity
Schedule 1	Half Wave Rectifier Kit	2
Schedule 2	Microprocessor Kit 8085	2
Schedule 3	Micro Controller Kit 8051	2
Schedule 4	Expt. Board To Draw Firing Characteristics Of A Scr	2
Schedule 5	7.5 Kw Variable Frequency Drive	1

Schedule 6	Digital Multimeter	2
Schedule 7	Resonance Circuit Trainer	2
Schedule 8	Hydrometer	5
Schedule 9	Standard Wire Gauge	5
Schedule 10	Silent Generator 5.5 Kva	1
Schedule 11	Digital Earth Resistance Metre Kit	2
Schedule 12	16 F 877 Pic Microcontroller Kit	2
Schedule 13	Three Phase Alternators For Parallel Operation	1
Schedule 14	1100 Va Solar Inverter	1
Schedule 15	Lead Acid Battery	1
Schedule 16	Servo Automatic Voltage Stabilizer 10 Kva	1
Schedule 17	Single Phase Analog Energy	2
Schedule 18	Analog Insulation Tester	3
Schedule 19	Geyser	3
Schedule 20	Room Heater	2
Schedule 21	Washing Machine Semi Automatic	1
Schedule 22	Electric Kettle	2
Schedule 23	Changover	2
Schedule 24	Electric Drill Machine	2
Schedule 25	Binary Half And Full Adder	2
Schedule 26	R-s J-k D T Flip Flops Kit	2
Schedule 27	Logic Trainer Kit	2
Schedule 28	Kirchhoff Laws In D.c.	2
Schedule 29	Single Phase Rlc Series Circuit	2
Schedule 30	3-phase Circuits	2
Schedule 31	Resistance By Kelvin Double Bridge	2
Schedule 32	Inductance And Capacitance With The Help Of A Suitable A.c. Bridge	2
Schedule 33	Transformation Ratio Regulation And Efficiency	1
Schedule 34	Parallel Operation Of Single-phase Transformers	1
Schedule 35	Over And Under Voltage Relay	1
Schedule 36	Over Current And Earth Fault Relay	1
Schedule 37	Frequency Meter	3
Schedule 38	Three Phase Slipring Motor Cut View Model	1
Schedule 39	Celing Fan Coil Winding Machine	1
Schedule 40	Frequency Meter Digital	3

Schedule 41	Multimeter Analog Standard	5
Schedule 42	Dc Chopper	2
Schedule 43	Trainer Kit Diac	2
Schedule 44	Speed Control Of Dc Motor	1
Schedule 45	Single Phase Induction Motor	1
Schedule 46	Single Phase Half Controlled Bridge Converter	1
Schedule 47	Star Delta Starter 5 Hp	2
Schedule 48	Three Phase Motor 5 Hp For Locked Rotor	1
Schedule 49	Digital Clamp-on- Meter	1
Schedule 50	Tachometer Digital	2
Schedule 51	Portable Moving Coil Ammeter Dc	2
Schedule 52	Portable Moving Coil Ammeter Dc	2
Schedule 53	Portable Moving Iron Ammeter Ac	2
Schedule 54	Portable Moving Coil Voltmeter Dc	2
Schedule 55	Portable Moving Iron Voltmeter Ac	2
Schedule 56	Ortable Moving Iron Voltmeter Ac	2
Schedule 57	Wattmeters	2
Schedule 58	Wattmeters	2
Schedule 59	Wattmeters	2
Schedule 60	Wattmeters	2
Schedule 61	Power Factor Meter	2
Schedule 62	Current Transformer	1
Schedule 63	Potential Transformer	1
Schedule 64	Rheostat	2
Schedule 65	Rheostat	2
Schedule 66	Rheostat	2
Schedule 67	Rheostat	2
Schedule 68	Rheostat	2
Schedule 69	Three Tube Rheostat	2
Schedule 70	Inductive Coil	2
Schedule 71	Crimping Tool	1
Schedule 72	Contactator	2
Schedule 73	Twin Plc Tainer Kit	1
Schedule 74	Inverter	1
Schedule 75	Washing Machine	1

Schedule 76	Transformer Coil Winding Machine	1
Schedule 77	Motor Coil Winding Machine	2
Schedule 78	Immersion Rod	3
Schedule 79	Induction Heater	2
Schedule 80	Ac Motor Dc Generator Set	1
Schedule 81	Dc Compound Motor With Dc Compound Generator	1
Schedule 82	Single Phase Alternator	1
Schedule 83	Dc Series Motor Coupled With Dc Series Generator	1
Schedule 84	Pole Changing Motor	1
Schedule 85	Single Phase Transformer	1
Schedule 86	Synchroscope	1
Schedule 87	Iron Core Inductor	1
Schedule 88	Single Phase Variac	3
Schedule 89	Three Phase Variac	2
Schedule 90	Power Measurement Apparatus With Ct And Pt	1
Schedule 91	Battery Charger	1
Schedule 92	Fan Speed Control Kit Using Triac	2
Schedule 93	Vrla Battery	24
Schedule 94	Earthing Kit	3
Schedule 95	Led Acid Battery	1
Schedule 96	Electrician Tool Kit	4
Schedule 97	Mono Block Pump	1

Half Wave Rectifier Kit

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Microprocessor Kit 8085

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Micro Controller Kit 8051

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Expt. Board To Draw Firing Characteristics Of A SCR**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

7.5 Kw Variable Frequency Drive**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Digital Multimeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Resonance Circuit Trainer

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Hydrometer

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	5	10

Standard Wire Gauge**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	5	10

Silent Generator 5.5 KVA**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Digital Earth Resistance Metre Kit

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
-----------------------	--	--------------------	-----------------------	-------------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

16 F 877 PIC Microcontroller Kit

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Three Phase Alternators For Parallel Operation

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

1100 VA Solar Inverter**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Lead Acid Battery**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Servo Automatic Voltage Stabilizer 10 Kva

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Single Phase Analog Energy

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Analog Insulation Tester

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	3	10

Geyser**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	3	10

Room Heater**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Washing Machine Semi Automatic

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Electric Kettle

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Changover

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Electric Drill Machine**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Binary Half And Full Adder**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

R-S J-K D T Flip Flops Kit

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Logic Trainer Kit

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Kirchhoff Laws In D.C.

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Single Phase RLC Series Circuit**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

3-Phase Circuits**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Resistance By Kelvin Double Bridge

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Inductance And Capacitance With The Help Of A Suitable A.C. Bridge

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Transformation Ratio Regulation And Efficiency

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Parallel Operation Of Single-Phase Transformers**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Over And Under Voltage Relay**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Over Current And Earth Fault Relay

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Frequency Meter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	3	10

Three Phase Slipping Motor Cut View Model

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Celing Fan Coil Winding Machine**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Frequency Meter Digital**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	3	10

MultiMeter Analog Standard

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	5	10

Dc Chopper

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Trainer Kit DIAC

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Speed Control Of DC Motor**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Single Phase Induction Motor**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Single Phase Half Controlled Bridge Converter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Star Delta Starter 5 HP

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Three Phase Motor 5 HP For Locked Rotor

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Digital Clamp-On- Meter**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Tachometer Digital**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Portable Moving Coil Ammeter DC

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Portable Moving Coil Ammeter DC

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Portable Moving Iron Ammeter AC

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Portable Moving Coil Voltmeter DC**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Portable Moving Iron Voltmeter AC**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Ortable Moving Iron Voltmeter AC

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Wattmeters

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Wattmeters

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Wattmeters**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Wattmeters**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Power Factor Meter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
-----------------------	--	--------------------	-----------------------	-------------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Current Transformer

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Potential Transformer

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Rheostat**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Rheostat**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Rheostat

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Rheostat

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Rheostat

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Three Tube Rheostat**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Inductive Coil**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Crimping Tool

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Contactora

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Twin Plc Tainer Kit

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Inverter**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Washing Machine**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Transformer Coil Winding Machine

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Motor Coil Winding Machine

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Immersion Rod

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	3	10

Induction Heater**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

AC Motor DC Generator Set**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

DC Compound Motor With DC Compound Generator

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Single Phase Alternator

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

DC Series Motor Coupled With DC Series Generator

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Pole Changing Motor**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Single Phase Transformer**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Synchroscope

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Iron Core Inductor

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Single Phase Variac

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	3	10

Three Phase Variac**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Power Measurement Apparatus With CT And PT**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Battery Charger

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
----------------	---	-------------	----------------	------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Fan Speed Control Kit Using TRIAC

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	2	10

Vrla Battery

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	24	10

Earthing Kit**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	3	10

Led Acid Battery**Technical Specifications/तकनीकी विशिष्टियाँ**

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Electrician Tool Kit

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्र

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्र	Delivery Days/डिलीवरी के दिन
-----------------------	--	--------------------	-----------------------	-------------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	4	10

Mono Block Pump

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Pankaj Kumar Angral	185101,GOVERNMENT POLYTECHNIC COLLEGE POONCH ITI HOSTEL BUILDING MOHALLAH POWER HOUSE POONCH-185101	1	10

Buyer Added Bid Specific Terms and Conditions/क्रेता द्वारा जोड़ी गई बिड की विशेष शर्तें

1. Generic

OPTION CLAUSE: The Purchaser reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid quantity at the time of placement of contract. The purchaser also reserves the right to increase the ordered quantity by up to 25% of the contracted quantity during the currency of the contract at the contracted rates. Bidders are bound to accept the orders accordingly.

2. Generic

Actual delivery (and Installation & Commissioning (if covered in scope of supply)) is to be done at

following address

GOVT. POLYTECHNIC COLLEGE POONCH
GOVT. POLYTECHNIC COLLEGE POONCH
GOVT. POLYTECHNIC COLLEGE POONCH
GOVT. POLYTECHNIC COLLEGE POONCH
GOVT. POLYTECHNIC COLLEGE POONCH
.

3. **Generic**

Bidder financial standing: The bidder should not be under liquidation, court receivership or similar proceedings, should not be bankrupt. Bidder to upload undertaking to this effect with bid.

4. **Generic**

Bidders shall quote only those products (Part of Service delivery) in the bid which are not obsolete in the market and has at least 3 years residual market life i.e. the offered product shall not be declared end-of-life by the OEM before this period.

5. **Generic**

Bidders are advised to check applicable GST on their own before quoting. Buyer will not take any responsibility in this regards. GST reimbursement will be as per actuals or as per applicable rates (whichever is lower), subject to the maximum of quoted GST %.

6. **Generic**

End User Certificate: Wherever Bidders are insisting for End User Certificate from the Buyer, same shall be provided in Buyer's standard format only.

7. **Generic**

Experience Criteria: The Bidder or its OEM {themselves or through reseller(s)} should have regularly, manufactured and supplied same or similar Category Products to any Central / State Govt Organization / PSU / Public Listed Company for 3 years before the bid opening date. Copies of relevant contracts to be submitted along with bid in support of having supplied some quantity during each of the year. In case of bunch bids, the primary product having highest value should meet this criterion.

8. **Generic**

Data Sheet of the product(s) offered in the bid, are to be uploaded along with the bid documents. Buyers can match and verify the Data Sheet with the product specifications offered. In case of any unexplained mismatch of technical parameters, the bid is liable for rejection.

9. **Generic**

Installation, Commissioning, Testing, Configuration, Training (if any - which ever is applicable as per scope of supply) is to be carried out by OEM / OEM Certified resource or OEM authorised Reseller.

10. **Generic**

Manufacturer Authorization: Wherever Authorised Distributors/service providers are submitting the bid, Authorisation Form /Certificate with OEM/Original Service Provider details such as name, designation, address, e-mail Id and Phone No. required to be furnished along with the bid

11. **Generic**

Products supplied shall be nontoxic and harmless to health. In the case of toxic materials, Material Safety Data Sheet may be furnished along with the material.

12. **Generic**

Supplier shall ensure that the Invoice is raised in the name of Consignee with GSTIN of Consignee only.

13. Generic

Scope of supply includes Training: Number of employees to be trained

5

, Place for Training

GOVT. POLYTECHNIC COLLEGE POONCH

and Duration of training

10

days.

14. Generic

The successful bidder has to supply all essential accessories required for the successful installation and commissioning of the goods supplied. Besides standard accessories as per normal industry practice, following accessories must be part of supply and cost should be included in bid price:

YES

.

15. Generic

The seller is required to print logo as per buyer's requirement.

16. Generic

While generating invoice in GeM portal, the seller must upload scanned copy of GST invoice and the screenshot of GST portal confirming payment of GST.

17. Scope of Supply

Scope of supply (Bid price to include all cost components) : Supply Installation Testing Commissioning of Goods and Training of operators and providing Statutory Clearances required (if any)

18. Turnover

Bidder Turn Over Criteria: The minimum average annual financial turnover of the bidder during the last three years, ending on 31st March of the previous financial year, should be as indicated in the bid document. Documentary evidence in the form of certified Audited Balance Sheets of relevant periods or a certificate from the Chartered Accountant / Cost Accountant indicating the turnover details for the relevant period shall be uploaded with the bid. In case the date of constitution / incorporation of the bidder is less than 3 year old, the average turnover in respect of the completed financial years after the date of constitution shall be taken into account for this criteria.

19. Turnover

OEM Turn Over Criteria: The minimum average annual financial turnover of the OEM of the offered product during the last three years, ending on 31st March of the previous financial year, should be as indicated in the bid document. Documentary evidence in the form of certified Audited Balance Sheets of relevant periods or a certificate from the Chartered Accountant / Cost Accountant indicating the turnover details for the relevant period shall be uploaded with the bid. In case the date of constitution / incorporation of the OEM is less than 3 year old, the average turnover in respect of the completed financial years after the date of constitution shall be taken into account for this criteria. In case of bunch bids, the OEM of CATEGORY RELATED TO primary product having highest bid value should meet this criterion.

20. OEM

IMPORTED PRODUCTS: In case of imported products, OEM or Authorized Seller of OEM should have a registered office in India to provide after sales service support in India. The certificate to this effect should be submitted.

21. Service & Support

Availability of Service Centres: Bidder/OEM must have a Functional Service Centre in the State of each Consignee's Location in case of carry-in warranty. (Not applicable in case of goods having on-site warranty). If service center is not already there at the time of bidding, successful bidder / OEM shall have to establish one within 30 days of award of contract. Payment shall be released only after submission of documentary evidence of having Functional Service Centre.

22. Service & Support

Dedicated /toll Free Telephone No. for Service Support : BIDDER/OEM must have Dedicated/toll Free Telephone No. for Service Support.

23. Service & Support

Escalation Matrix For Service Support : Bidder/OEM must provide Escalation Matrix of Telephone Numbers for Service Support.

24. Inspection

Testing of Sample: The testing of advance sample and bulk sample during PDI will be carried at the designated AHSP labs. When testing facilities are not available, the facilities of Govt labs/NABL/Accredited labs will be utilized. The testing charges outside the designated AHSP labs to be borne by seller's.

25. Certificates

Bidder's offer is liable to be rejected if they don't upload any of the certificates / documents sought in the Bid document, ATC and Corrigendum if any.

26. Certificates

ISO 9001: The bidder or the OEM of the offered products must have ISO 9001 certification.

27. Certificates

Material Test Certificate Should Be Sent Along with The Supply. The Material Will Be Checked by Buyer's Lab & the Results of the Lab will be the Sole Criteria for Acceptance of the Item.

28. Certificates

The bidder is required to upload, along with the bid, all relevant certificates such as BIS licence, type test certificate, approval certificates and other certificates as prescribed in the Product Specification given in the bid document.

29. Forms of EMD and PBG

Bidders can also submit the EMD with Account Payee Demand Draft in favour of

PRINCIPAL GOVT. POLYTECHNIC COLLEGE POONCH
payable at
AT JK BANK POONCH

Bidder has to upload scanned copy / proof of the DD along with bid and has to ensure delivery of hardcopy to the Buyer within 5 days of Bid End date / Bid Opening date.

30. Forms of EMD and PBG

Bidders can also submit the EMD with Banker's Cheque in favour of

PRINCIPAL GOVT. POLYTECHNIC COLLEGE POONCH
payable at
JK BANK POONCH

Bidder has to upload scanned copy / proof of the BC along with bid and has to ensure delivery of hardcopy to the Buyer within 5 days of Bid End date / Bid Opening date.

31. **Forms of EMD and PBG**

Bidders can also submit the EMD with Payment online through RTGS / internet banking in Beneficiary name

PRINCIPAL GOVT. POLYTECHNIC COLLEGE POONCH

Account No.

00190405000025957

IFSC Code

JAKA0BORDER

Bank Name

JK BANK POONCH

Branch address

NEAR GURDWARA SINGH SABHA

. Bidder to indicate bid number and name of bidding entity in the transaction details field at the time of on-line transfer. Bidder has to upload scanned copy / proof of the Online Payment Transfer along with bid.

32. **Forms of EMD and PBG**

Successful Bidder can submit the Performance Security in the form of Account Payee Demand Draft also (besides PBG which is allowed as per GeM GTC). DD should be made in favour of

PRINCIPAL GOVT. POLYTECHNIC COLLEGE POONCH

payable at

AT JK BANK POONCH

. After award of contract, Successful Bidder can upload scanned copy of the DD in place of PBG and has to ensure delivery of hard copy to the original DD to the Buyer within 15 days of award of contract.

33. **Forms of EMD and PBG**

Successful Bidder can submit the Performance Security in the form of Payment online through RTGS / internet banking also (besides PBG which is allowed as per GeM GTC). On-line payment shall be in Beneficiary name

PRINCIPAL GOVT. POLYTECHNIC COLLEGE POONCH

Account No.

00190405000025957

IFSC Code

JAKA0BORDER

Bank Name

JK BANK POONCH

Branch address

AT JK BANK POONCH

. Successful Bidder to indicate Contract number and name of Seller entity in the transaction details field at the time of on-line transfer. Bidder has to upload scanned copy / proof of the Online Payment Transfer in place of PBG within 15 days of award of contract.

34. **Buyer Added Bid Specific ATC**

Buyer uploaded ATC document [Click here to view the file.](#)

Disclaimer/अस्वीकरण

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in the bidding process due to these ATCs and due to modification of technical specifications and / or terms and conditions governing the bid. Any clause(s) incorporated by the Buyer regarding following shall be treated as

null and void and would not be considered as part of bid:-

1. Definition of Class I and Class II suppliers in the bid not in line with the extant Order / Office Memorandum issued by DPIIT in this regard.
2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to exemption provided to such sellers under GeM GTC.
3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any Category item bunched with it.
4. Creating BoQ bid for single item.
5. Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.
6. Mandating submission of documents in physical form as a pre-requisite to qualify bidders.
7. Floating / creation of work contracts as Custom Bids in Services.
8. Seeking sample with bid or approval of samples during bid evaluation process.
9. Mandating foreign / international certifications even in case of existence of Indian Standards without specifying equivalent Indian Certification / standards.
10. Seeking experience from specific organization / department / institute only or from foreign / export experience.
11. Creating bid for items from irrelevant categories.
12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.
13. Reference of conditions published on any external site or reference to external documents/clauses.
14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the case may be.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of this bid, they can raise their representation against the same by using the Representation window provided in the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to such representations.

[This Bid is also governed by the General Terms and Conditions/ यह बिड सामान्य शर्तों के अंतर्गत भी शासित है](#)

In terms of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which shares a land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to undertake compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action in accordance with the laws./जेम की सामान्य शर्तों के खंड 26 के संदर्भ में भारत के साथ भूमि सीमा साझा करने वाले देश के बिडर से खरीद पर प्रतिबंध के संबंध में भारत के साथ भूमि सीमा साझा करने वाले देश का कोई भी बिडर इस निविदा में बिड देने के लिए तभी पात्र होगा जब वह बिड देने वाला सक्षम प्राधिकारी के पास पंजीकृत हो। बिड में भाग लेते समय बिडर को इसका अनुपालन करना होगा और कोई भी गलत घोषणा किए जाने व इसका अनुपालन न करने पर अनुबंध को तत्काल समाप्त करने और कानून के अनुसार आगे की कानूनी कार्रवाई का आधार होगा।

---Thank You/धन्यवाद---